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Accounting Reports for Accounting Purposes 

ADDENDUM III 
Revised Deliverables  

 
II. SCOPE OF WORK  
 B. Revised Deliverables 

 
PHASE I 
The contractor shall: 
• Complete the Summary Appraisal Reports and one Consolidated Summary appraisal  Report  on  

properties  valued  at  $5,000  and  greater  for  each facility   owned   (land   improvements,   
buildings,   fixed   equipment   and movable equipment) by DHH as specified in the contract to include 
the Mental  Health  Centers  and  Clinics,  Supports  and  Service  Centers,  and Mental Health Hospitals 
and Rehabilitation Centers. The most current version is listed in Attachment VI, (subject to change).  
Phase I shall be considered complete when the contractor has received a list of facilities with their 
phone numbers and email addresses from DHH and has entered into the contractor’s database the 
information to report and can prove this by sending a rough draft of the final reports to DHH and the 
Program Manager. 

• Provide close up reports on facilities that have merged with another facility or have closed 
Phase I shall be completed by December 1, 2013 January 2, 2014 

 
PHASE II 
The contractor shall: 
• Update appraisal reports by the end of each fiscal year in accordance with the procedures set forth 

by DHH. 
 o The first year of this contract, the due date shall be December 2013 January 2014, and for 

additional years, if contract is renewed, update shall be due at end of fiscal year 
 
• Update records of plant changes, test checking by personal inspection as required to: 

o Allocate group costs to individual asset units 
o Properly classify costs as to accounts and departments 
o Verify   or   correct   recorded   treatment   of   additions,   alterations, retirements, and transfers 
 

•  Review and establish remaining life data on plant assets as follows: 
 o  Consult with management and informed personnel, as directed by DHH, regarding actual or 

 contemplated changes in operations, which might affect the useful life of existing assets 
o  Establish useful lives of the assets acquired during the year using  AHA guidelines and based 
 upon experience and informed judgment 

 o  Make  recommendations  as  to  reasonable  depreciation  provision under the prevailing 
 conditions that may have a material effect on the  interpretations  of   the property and  
 depreciation  data;  and furnish recommendations on improving or simplifying the property 
 records.  
 

Phase II shall be completed by December 15, 2013   January 31, 2014 


